



NOTICE OF POSTPONEMENT OF OPENING OF BIDS

Project Name: PR No. OC2021-02-017– Design and Construction of Three Storey Academic Building (Phase 1) at BPSU Orani Campus

TO: ALL PROSPECTIVE BIDDERS

Notice is hereby given that the Opening of Bids for the abovementioned project will have the following schedule;

ACTIVITY	FROM	TO
Issuance of Bidding Documents	August 9, 2021 , 4:00pm (For online payment) August 10, 2021 (prior to the deadline of submission)	August 23, 2021 , 4:00pm (For online payment) August 24, 2021 (prior to the deadline of submission)
Submission of Bids	August 10, 2021 up to 9:00 AM	August 24, 2021 up to 9:00 AM
Opening of Bids	August 10, 2021 up to 10:00 AM	August 24, 2021 up to 10:00 AM

Postponement was due to the time constraints in preparation of the bidding documents since the Procuring Entity required soil boring test.

This notice of postponement is being issued in accordance to Section 29, 2016 IRR of RA 9184.

For guidance and information of all concerned.

Issued this 30th day of July, 2021 at City of Balanga, Bataan.

(SGD.)ALFREDO D. VALENTOS
BAC Chairperson

Our Vision

A leading university in the Philippines recognized for its proactive contribution to Sustainable Development through equitable and inclusive programs and services by 2030.

Our Mission

To develop competitive graduates and empowered community members by providing relevant, innovative and transformative knowledge, research, extension and production programs and services through progressive enhancement of its human resources capabilities and institutional mechanism.