



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects
BPSU Main Campus, Capitol Compound

Project Title : Completion of Multi-Purpose Hall Building at Balanga Campus				
Location : Bataan Peninsula State University, Balanga Campus				
Description : ARCHITECTURAL				
BILL OF QUANTITIES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
I. ARCHITECTURAL WORKS				
A. CLEARING, DEMOLITION AND GRUBBING				
I. Direct Cost				
a. Equipments:				
b. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00
B. MASONRY WORKS				
I. Direct Cost				
Total Wall Area:				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00
C. TILING WORKS				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
b. Equipments:				
				0.00
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				

	Vat (7%)	=	0.00				
	Total Indirect Cost:			0.00			
				TOTAL COST		0.00	
D. CEILING WORKS							
I.	Direct Cost						
	Ceiling total Area:						
	a. Materials:						
	b. Labor Cost:						
				sub-total		0.00	
				Total Direct Cost:		0.00	
II.	Indirect Cost						
	O.C.M (6%)	=	0.00				
	Profit (8%)	=	0.00				
	Vat (7%)	=	0.00				
	Total Indirect Cost:			0.00			
				TOTAL COST		0.00	
E. DOORS AND WINDOWS							
I.	Direct Cost						
	a. Materials:						
				sub-total		0.00	
				Total Direct Cost:		0.00	
II.	Indirect Cost						
	O.C.M (6%)	=	0.00				
	Profit (8%)	=	0.00				
	Vat (7%)	=	0.00				
	Total Indirect Cost:			0.00			
				TOTAL COST		0.00	
F. PAINTING WORKS							
I.	Direct Cost						
	Total Wall Area:						
	Total Ceiling Area:						
	a. Materials:						
	b. Equipments:						
	c. Labor Cost:						
				sub-total		0.00	
				Total Direct Cost:		0.00	
II.	Indirect Cost						
	O.C.M (6%)	=	0.00				
	Profit (8%)	=	0.00				
	Vat (7%)	=	0.00				
	Total Indirect Cost:			0.00			
				TOTAL COST		0.00	
G. LANDSCAPE							
I.	Direct Cost						
	a. Materials:						
	b. Labor Cost:						
				sub-total		0.00	
				Total Direct Cost:		0.00	

II.	Indirect Cost				
	O.C.M (6%) = 0.00				
	Profit (8%) = 0.00				
	Vat (7%) = 0.00				
	Total Indirect Cost: 0.00				
		TOTAL COST			0.00

TOTAL ARCHITECTURAL COST:					
---------------------------	--	--	--	--	--

PREPARED BY:

NOTED BY:

CIVIL ENGINEER

OWNER



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects
BPSU Main Campus, Capitol Compound

Project Title : Completion of Multi-Purpose Hall Building at Balanga Campus				
Location : Bataan Peninsula State University, Balanga Campus				
Description : ELECTRICAL WORKS				
BILL OF QUANTITIES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
III. ELECTRICAL WORKS				
A. GENERAL REQUIREMENTS				
I. Direct Cost				
a. Equipments:				
b. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00
B. WIRES, PANEL & BREAKERS				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00
C. SWITCHES AND OUTLETS				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
b. Equipments:				0.00
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				

	<i>Total Indirect Cost:</i>	0.00				
			TOTAL COST			0.00

D. LIGHTING FIXTURES						
I.	<i>Direct Cost</i>					
	a. Materials:					
	b. Labor Cost:					
				sub-total		0.00
			<i>Total Direct Cost:</i>			0.00
II.	<i>Indirect Cost</i>					
	O.C.M (6%)	=	0.00			
	Profit (8%)	=	0.00			
	Vat (7%)	=	0.00			
	<i>Total Indirect Cost:</i>		0.00			
				TOTAL COST		0.00

TOTAL ELECTRICAL COST:					
-------------------------------	--	--	--	--	--

PREPARED BY:

NOTED BY:

CIVIL ENGINEER

OWNER



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects
BPSU Main Campus, Capitol Compound

Project Title : Completion of Multi-Purpose Hall Building at Balanga Campus				
Location : Bataan Peninsula State University, Balanga Campus				
Description : MECHANICAL WORKS				
BILL OF QUANTITIES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
V. MECHANICAL WORKS				
A. GENERAL REQUIREMENTS				
I. Direct Cost				
a. Equipments:				
b. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00
B. FDAS AND SPRINKLER SYSTEM				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00

TOTAL MECHANICAL COST:	
------------------------	--

PREPARED BY:

NOTED BY:

CIVIL ENGINEER

OWNER



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects
BPSU Main Campus, Capitol Compound

Project Title : Completion of Multi-Purpose Hall Building at Balanga Campus					
Location : Bataan Peninsula State University, Balanga Campus					
Description : PLUMBING WORKS					
BILL OF QUANTITIES					
ITEM OF WORK		UNIT	QNTY.	UNIT COST	AMOUNT
II. PLUMBING WORKS					
A. GENERAL REQUIREMENTS					
I.	Direct Cost				
	a. Equipments:				
	b. Labor Cost:				
			sub-total		0.00
			Total Direct Cost:		0.00
II. Indirect Cost					
	O.C.M (6%) = 0.00				
	Profit (8%) = 0.00				
	Vat (7%) = 0.00				
	Total Indirect Cost: 0.00				
			TOTAL COST		0.00
B. PIPES, FITTINGS AND FIXTURES					
I.	Direct Cost				
	a. Materials:				
	b. Equipments:				
	c. Labor Cost:				
			sub-total		0.00
			Total Direct Cost:		0.00
II. Indirect Cost					
	O.C.M (6%) = 0.00				
	Profit (8%) = 0.00				
	Vat (7%) = 0.00				
	Total Indirect Cost: 0.00				
			TOTAL COST		0.00
C. SEPTIC TANK AND CATCH BASIN					
I.	Direct Cost				
	a. Materials:				
	b. Equipments:				
	c. Labor Cost:				
			sub-total		0.00
	b. Equipments:				
					0.00
			sub-total		0.00
			Total Direct Cost:		0.00
II. Indirect Cost					
	O.C.M (6%) = 0.00				
	Profit (8%) = 0.00				
	Vat (7%) = 0.00				

	<i>Total Indirect Cost:</i>	0.00				
			TOTAL COST		0.00	

D. PUMPS AND TANKS						
I.	<i>Direct Cost</i>					
	a. Materials:					
	b. Equipments:					
	c. Labor Cost:					
			sub-total		0.00	
			<i>Total Direct Cost:</i>		0.00	
II.	<i>Indirect Cost</i>					
	O.C.M (6%)	=	0.00			
	Profit (8%)	=	0.00			
	Vat (7%)	=	0.00			
	<i>Total Indirect Cost:</i>		0.00			
				TOTAL COST		0.00

TOTAL PLUMBING COST:					
-----------------------------	--	--	--	--	--

PREPARED BY:

NOTED BY:

CIVIL ENGINEER

OWNER



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects

BPSU Main Campus, Capitol Compound

Project Title : Completion of Multi-Purpose Hall Building at Balanga Campus				
Location : Bataan Peninsula State University, Balanga Campus				
Description : STRUCTURAL WORKS				
BILL OF QUANTITIES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
IV. STRUCTURAL WORKS				
A. GENERAL REQUIREMENTS				
I. Direct Cost				
a. Equipments:				
b. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00
B. CONCRETING WORKS				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00
C. REINFORCING BARS				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
b. Equipments:				0.00
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				

	<i>Total Indirect Cost:</i>	0.00				
			TOTAL COST		0.00	

D. METAL WORKS						
I.	<i>Direct Cost</i>					
	a. Materials:					
	b. Equipments:					
	c. Labor Cost:					
			sub-total		0.00	
			<i>Total Direct Cost:</i>		0.00	
II.	<i>Indirect Cost</i>					
	O.C.M (6%)	=	0.00			
	Profit (8%)	=	0.00			
	Vat (7%)	=	0.00			
	<i>Total Indirect Cost:</i>		0.00			
				TOTAL COST		0.00

TOTAL STRUCTURAL COST:					
-------------------------------	--	--	--	--	--

PREPARED BY:

NOTED BY:

CIVIL ENGINEER

OWNER