



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects
BPSU Main Campus, Capitol Compound

Project Title : Improvement of Façade of Business Center and ICT Building at Bataan Peninsula State University, Dinalupihan Campus					
Location : Bataan Peninsula State University, Dinalupihan Campus					
Description : ARCHITECTURAL					
BILL OF QUANTITIES					
ITEM OF WORK		UNIT	QNTY.	UNIT COST	AMOUNT
I. ARCHITECTURAL WORKS					
A. MASONRY WORKS					
I.	Direct Cost				
	Total Wall Area:				
	a. Materials:				
	b. Equipments:				
	c. Labor Cost:				
			sub-total		0.00
		Total Direct Cost:			0.00
II.	Indirect Cost				
	O.C.M (6%) = 0.00				
	Profit (8%) = 0.00				
	Vat (7%) = 0.00				
	Total Indirect Cost: 0.00				
		TOTAL COST			0.00
B. TILING WORKS					
I.	Direct Cost				
	a. Materials:				
	b. Equipments:				
	c. Labor Cost:				
			sub-total		0.00
	b. Equipments:				0.00
			sub-total		0.00
		Total Direct Cost:			0.00
II.	Indirect Cost				
	O.C.M (6%) = 0.00				
	Profit (8%) = 0.00				
	Vat (7%) = 0.00				
	Total Indirect Cost: 0.00				
		TOTAL COST			0.00
C. CEILING WORKS					
I.	Direct Cost				
	Ceiling total Area:				
	a. Materials:				
	b. Labor Cost:				
			sub-total		0.00
		Total Direct Cost:			0.00

II.	Indirect Cost				
	O.C.M (6%)	=	0.00		
	Profit (8%)	=	0.00		
	Vat (7%)	=	0.00		
	Total Indirect Cost:		0.00		
				TOTAL COST	0.00

D. PAINTING WORKS					
I.	Direct Cost				
	Total Wall Area:				
	Total Ceiling Area:				
	a. Materials:				
	b. Equipments:				
	c. Labor Cost:				
				sub-total	0.00
				Total Direct Cost:	0.00
II.	Indirect Cost				
	O.C.M (6%)	=	0.00		
	Profit (8%)	=	0.00		
	Vat (7%)	=	0.00		
	Total Indirect Cost:		0.00		
				TOTAL COST	0.00

E. METAL WORK					
I.	Direct Cost				
	a. Materials:				
	b. Labor Cost:				
				sub-total	0.00
				Total Direct Cost:	0.00
II.	Indirect Cost				
	O.C.M (6%)	=	0.00		
	Profit (8%)	=	0.00		
	Vat (7%)	=	0.00		
	Total Indirect Cost:		0.00		
				TOTAL COST	0.00

TOTAL ARCHITECTURAL COST:	
----------------------------------	--

PREPARED BY:

NOTED BY:

PROJECT ENGINEER

OWNER



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects

BPSU Main Campus, Capitol Compound

Project Title : Improvement of Façade of Business Center and ICT Building at Bataan Peninsula State University, Dinalupihan Campus				
Location : Bataan Peninsula State University, Dinalupihan Campus				
Description : ELECTRICAL WORKS				
BILL OF QUANTITIES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
III. ELECTRICAL WORKS				
A. WIRES, PANEL & BREAKERS AND MATERIALS				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
Vat (7%) = 0.00				
Total Indirect Cost: 0.00				
		TOTAL COST		0.00

TOTAL ELECTRICAL COST:	
------------------------	--

PREPARED BY:

NOTED BY:

PROJECT ENGINEER

OWNER



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects

BPSU Main Campus, Capitol Compound

Project Title : Improvement of Façade of Business Center and ICT Building at Bataan Peninsula State University, Dinalupihan Campus				
Location : Bataan Peninsula State University, Dinalupihan Campus				
Description : PLUMBING WORKS				
BILL OF QUANTITIES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
II. PLUMBING WORKS				
A. PIPES, FITTINGS AND FIXTURES				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) =	0.00			
Profit (8%) =	0.00			
Vat (7%) =	0.00			
Total Indirect Cost:	0.00			
		TOTAL COST		0.00
C. SEPTIC TANK AND CATCH BASIN				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
b. Equipments:				0.00
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) =	0.00			
Profit (8%) =	0.00			
Vat (7%) =	0.00			
Total Indirect Cost:	0.00			
		TOTAL COST		0.00

TOTAL PLUMBING COST:

PREPARED BY:

NOTED BY:

PROJECT ENGINEER

OWNER



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects

BPSU Main Campus, Capitol Compound

Project Title : Improvement of Façade of Business Center and ICT Building at Bataan Peninsula State University, Dinalupihan Campus				
Location : Bataan Peninsula State University, Dinalupihan Campus				
Description : STRUCTURAL WORKS				
BILL OF QUANTITIES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
IV. STRUCTURAL WORKS				
A. EARTHWORKS				
I. Direct Cost				
a. Equipments:				
b. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) =	0.00			
Profit (8%) =	0.00			
Vat (7%) =	0.00			
Total Indirect Cost:	0.00			
		TOTAL COST		0.00
B. REINFORCEMENT				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) =	0.00			
Profit (8%) =	0.00			
Vat (7%) =	0.00			
Total Indirect Cost:	0.00			
		TOTAL COST		0.00
C. FORMWORKS				
I. Direct Cost				
a. Materials:				
b. Equipments:				
c. Labor Cost:				
		sub-total		0.00
b. Equipments:				0.00
		sub-total		0.00
		Total Direct Cost:		0.00
II. Indirect Cost				
O.C.M (6%) =	0.00			
Profit (8%) =	0.00			

	Vat (7%)	=	0.00				
	Total Indirect Cost:		0.00				
				TOTAL COST		0.00	

D. CONCRETING							
I.	<i>Direct Cost</i>						
	a. Materials:						
	b. Equipments:						
	c. Labor Cost:						
				sub-total		0.00	
				Total Direct Cost:		0.00	
II.	<i>Indirect Cost</i>						
	O.C.M (6%)	=	0.00				
	Profit (8%)	=	0.00				
	Vat (7%)	=	0.00				
	Total Indirect Cost:		0.00				
				TOTAL COST		0.00	

TOTAL STRUCTURAL COST:						
-------------------------------	--	--	--	--	--	--

PREPARED BY:

NOTED BY:

PROJECT ENGINEER

OWNER